STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES -

PROPGOSALS | SSUED 9
NUMBER OF BI DDERS 4
Bl D RANK

04/ 26/ 05
06- 0C3904

Bl D

SUMMARY

DEPARTMENT OF TRANSPORTATI ON

I N KERN COUNTY | N BAKERSFI ELD FROM

20TH STREET TO F STREET

06- KER-204-3.7/5.1

FUND TOTAL
ENG NEERS EST

Bl D TOTAL

HML

571, 559. 40

596, 645. 00

659, 296.

829, 830.

00

00

SLAB REPLACEMENT AND GRI ND

461, 510. 00
Bl DDER | D

0. 0% WOVEN S BUSI NESS ENTERPRI SES -

0
AMOUNT OVER

Bl D245
PACE 1
04/ 28/ 05
CONTRACT CODE 'D '
14 CONTRACT | TEMS

FEDERAL Al D NONE

0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES -

TOTAL NUMBER OF WORKI NG DAYS 50

110, 049. 40

PERCENT OVER

Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)

PROFESSI ONAL CONSTRUCTI ON

SERVI CES

164 BELLE AVE

PLEASANT HI LL CA 94523

J MC LOUGHLI N ENG NEERI NG CO

I NC

10722 ARROW ROUTE STE 716
RANCHO CUCAMONGA CA 91730

GRI FFI TH COVPANY
P O BOX 70157

BAKERSFI ELD CA 93387

CALI FORNI A ENG NEERI NG

CONTRACTORS | NC

20 HAPPY VALLEY ROAD
PLEASANTON CA 94566

FAX

FAX

FAX

FAX

925 945-1052
00733742
925 945-1738

909 944-1037
00676575
909 944-3112

661 831-7331
00000088
661 831-0113

925 461-1500
00274652
925 461- 0510

EST 23. 85

SB PREF CLAI MED

SB PREF CLAI MED

CC PREF CLAI MED

CC PREF CLAI MED

3. 0%



06- 0C3904 Bl D245

06- KER- 204 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 26/ 05 04/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 AUSTI N ENTERPRI SE ITEMS 5, 9 AND 10 (PORTI ON)
BAKERSFI ELD CA
L A SI GNAL CONSTRUCTI ON | TEM 14 (PORTI ON)
| NDUSTRY CA
SAFETY STRI PI NG SERVI CE I TEM5 11 THRU 13
GOSHEN CA
STATEW DE SAFETY AND SI GNS | TEM 4
NI POMO CA
THOVAS AND PRATT I TEM 5 (PORTI ON)

EL SOBRANTE CA



06- 0C3904 Bl D245

06- KER- 204 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 26/ 05 04/ 28/ 05
LI'ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 HARBER COVPANI ES GRI NDI NG AND EXCAVATI ON
SAN BERNARDI NO CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 AUSTI N ENTERPRI SES SAW CUT, GRI ND EXI STI NG CONCRETE PAVEMENT
BAKERSFI ELD CA
K R C SAFETY CONSTRUCTI ON AREA SI GNS
VI SALI A CA
L A SI GNAL CONSTRUCTI ON SI GNAL LI GHTI NG
I NDUSTRY CA
SUPER SEAL AND STRI PE STRI PI NG
FI LLMORE CA
TW NI NG LABORATCORI ES JITT AND TRI AL SLAB TESTI NG

LONG BEACH CA

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03 GLOBAL ENVI RONMENTAL NETWORK PREPARE WATER POLLUTI ON CONTROL PLAN AND RELATED ( PARTI AL)
FOUNTAI N VALLEY CA

L A SI GNAL CONSTRUCTI ON LOOP DECECTORS AND RELATED ( PARTI AL)
CI TY OF | NDUSTRY CA
CONTI NUED ON NEXT PAGE



06- 0C3904 Bl D245

06- KER- 204 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
04/ 26/ 05 04/ 28/ 05
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 R E SERRANO REPLACE CONCRETE PAVEMENT AND RELATED ( PARTI AL)

PLEASANT HI LL CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND RELATED ( PARTI AL)
NI POMO CA
SUPER SEAL AND STRI PE STRI PI NG, MARKI NG AND RELATED ( PARTI AL)

FI LLMORE CA



06- 0C3904 Bl D245

06- KER- 204 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 26/ 05 04/ 28/ 05
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
PROGRAM
2 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 1, 000. 00 1, 000. 00
3 074042 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 1, 000. 00 1, 000. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 990. 00 3, 990. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 45, 000. 00 45, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN LS LUMP SUM 3, 500. 00 3, 500. 00
7 (S) 152432 ADJUST MANHOLE EA 1 1, 500. 00 1, 500. 00
8 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 0.6 8, 000. 00 4, 800. 00
9 401108 REPLACE CONCRETE PAVEMENT VB 240 1,076. 50 258, 360. 00
(RAPI D STRENGTH CONCRETE)
10 420201 GRI ND EXI STI NG CONCRETE MR 40, 900 5. 60 229, 040. 00
PAVEVENT
11 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 180 40. 00 7, 200. 00
12 (S) 840560 THERVOPLASTI C TRAFFI C STRI PE M 8, 290 . 96 7, 958. 40
( SPRAYABLE)
13 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 670 3.30 2,211.00
14 (S) 860811 DETECTOR LOOP LS LUMP SUM 5, 000. 00 5, 000. 00

TOTAL 571, 559. 40



06- 0C3904 Bl D245

06- KER- 204 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 26/ 05 04/ 28/ 05
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1, 000. 00 1000. 00 750. 00 750. 00 1, 000. 00 1000. 00
2 2,500. 00 2500. 00 1, 650. 00 1650. 00 15, 000. 00 15000. 00
3 3, 000. 00 3000. 00 2, 800. 00 2800. 00 7, 000. 00 7000. 00
4 6, 000. 00 6000. 00 4,700. 00 4700. 00 10, 000. 00 10000. 00
5 50, 000. 00 50000. 00 35, 300. 00 35300. 00 45, 000. 00 45000. 00
6 15, 000. 00 15000. 00 2,900. 00 2900. 00 12, 500. 00 12500. 00
7 1, 500. 00 1500. 00 1,100. 00 1100. 00 3, 000. 00 3000. 00
8 6, 000. 00 3600. 00 5, 000. 00 3000. 00 3, 000. 00 1800. 00
9 1, 100. 00 264000. 00 1, 395.00 334800. 00 980. 00 235200. 00
10 5.50 224950. 00 6. 10 249490. 00 11.50 470350. 00
11 55. 00 9900. 00 46. 50 8370. 00 50. 00 9000. 00
12 .60 4974. 00 .50 4145. 00 1.00 8290. 00
13 6. 30 4221. 00 7.30 4891. 00 7.00 4690. 00
14 6, 000. 00 6000. 00 5, 400. 00 5400. 00 7, 000. 00 7000. 00
TOT 596, 645. 00 659, 296. 00 829, 830. 00



